ENGINEERS OPINION OF PROBABLE CONSTRUCTION COSTS

Project
Water Treatment Plant
Controls and Telemetry Updates
Village of Stryker
Stryker, Ohio

Date: 01-12-12 **Revised:**
Prepared By: Kendra Snyder, P.E.
Revised By:

Bell Engineering Ltd., Inc.
ENGINEERING SURVEYING PLANNING DESIGN
05691A State Route 15
P.O. Box 565
Bryan, Ohio
(419) - 636 - 8434 (fax)
(419) - 636 - 2585 (voice)
e-mail: kreamer@bellengineeringlimited.com

Description	Unit	Quantity	Unit Price	Estimated Cost
Controls and Telemetry Updates				
Controls and Telemetry Updates	LUMP	1.0	$43,000.00	$43,000.00
			Subtotal:	$43,000.00
			10% Contingecies:	$4,300.00
			Total Probable Cost of Construction:	***$47,300.00***